STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
RESOLUTION
UTILITY WORK BY HIGHWAY CONTRACTOR AGREEMENT (Lump Sum)

Financial Project ID: 437763-1-52-03 Federal Project ID: N/A

State Road No.: 79 County: Bay

State Job No.: District Document No.:

WHEREAS, the State of Florida Deparitment of Transportation, hereinafter
referred to as the FDOT, proposes to construct or reconstruct a transportation facility
identified above, hereinafter referred to as the Project; and

WHEREAS, in order for the FDOT to proceed with the Project, it is necessary for
the City of Panama City Beach, hereinafter referred to as the UAOQ, to execute and
deliver to the FDOT the agreement identifted as Utility Work by Highway Contractor
Agreement (Lump Sum), hereinafter referred to as the Agreement;

NOW, THEREFORE, BE IT RESOLVED BY THE UAO:

That (Name} Mark Sheldon (Title) Mayor be hereby authorized and directed
to execute and deliver the Agreement to the FDOT.

A certified copy of this Resolution be forwarded to the FDOT along with the executed
Agreement,

ON MOTION of Mm f‘-’m“geconded by Lounadmen. Chester e above

Resolution was introduced and passed by the UAQO on the ﬁﬂé—’ﬁay of &pﬂ | ,
year of 2021.

NAME: W_

Title: __Mayor

ATTEST: dz?'mc_, M
Title: G""“‘l Call—l" /‘{
J




STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION Form No. 710-010-5T
UTILITY WORK BY HIGHWAY CONTRACTOR AGREEMENT UTILITIES
(LUMP SUM) 0714

Financial Project ID: 437763-1-52-03 Federal Project ID: N/A |
Financial Project ID:
Financial Project ID:
Financial Project ID:
County: Bay State Road No.: 79
District Document No:

Utility Agency/Owner (UAO): CITY OF PANAMA CITY BEACH

THIS AGREEMENT, entered into this day of , year of , by and between the STATE
OF FLORIDA DEPARTMENT OF TRANSPORTATION, hereinafter referred to as the "FDOT," and
_CITY OF PANAMA CITY BEACH, hereinafter referred to as the "UAQ";

WITNESSETH:

WHEREAS, the UAO owns certain utility facilities which are located on the public road or publicly owned rail
corridor identified below, hereinafter referred to as the "Facilities” (said term shall be deemed to include utility facilities
as the same may be relocated, adjusted, or placed out of service); and

WHEREAS, the FDOT, is currently engaging in a project which involves constructing, reconstructing, or
otherwise changing a public road and other improvements located on a public road or publicly owned rail corridor

identified as SR 79 from SR 30A (US 98) to north of West Bay ICWW Bridge, State Road No. 79, hereinafter referred
to as the "Project"; and

WHEREAS, the Project requires minor modifications to the Facilities or the FDOT's design more particularty
described in Exhibit A attached hereto and by this reference made a part hereof, hereinafter referred to as "Utility
Work," and full plans and technical specifications for the Utility Work are not required; and

WHEREAS, the FDOT will perform the Utility Work as part of the Project; and

WHEREAS, the UAO, pursuant to the terms and conditions hereof, will bear certain ¢costs associated with the
Utility Work; and

WHEREAS, the FDOT and the UAO desire to enter into an agreement which establishes the terms and
conditions applicable to the Utility Work;

NOW, THEREFORE, in consideration of the premises and the mutual covenants contained herein, the FDOT
and the UAO hereby agree as follows:

1. Performance of Utility Work

a. The FDOT will include the Utility Work in its plans and specifications for the Project and will include
the Utility Work as part of the FDOT’s construction of the Project. The preparation of the plans and
specifications and the construction of the Project will be performed in such manner as the FDOT, in
its discretion, deemed appropriate.

b. All location, protection, relocation, adjustment, or removal of the UAQ’s Facilities which is not listed
in Exhibit A shall be performed pursuant to a separate agreement.
2. Cost of Utility Work
a. The UAO will, at least ninety (90) calendar days prior to the date on which the FDOT advertises the

Project for bids, pay the FDOT the amount of $ 14,740.00 for the cost of the Utility Work. Said
amount will be deposited into the State Transportation Trust Fund.
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b.
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UTILITY WORK BY HIGHWAY CONTRACTOR AGREEMENT UTILITIES
(LUMP SUM) 07/14

The FDOT and the UAO acknowledge and agree that the amount stated above includes an
additional ten percent (10%) to cover the UAO’s obligation for the cost of the Utility Work as set forth
in Section 337.403(1)(b), Florida Statutes.

Except for costs associated with any changes or additions to the Utility Work, the FDOT and the UAO
agree that the deposit shall be an asset of the FDOT and that it constitutes a full and final lump sum

payment for the cost of the Utility Work, without any requirement for a subsequent accounting for the
use of the deposit.

Pursuant to Section 337.403(1)(b), Florida Statutes, no changes or additions to the Utility Work will be
made during the construction of the Project unless the UAO has made an additional deposit to cover
the cost of the changes or additions. To the extent that the amount stated in Subparagraph 2.a. above
exceeds the amount of the FDOT contractor's bid that applies to the Utility Work, such excess may
be applied to cover the cost of the changes or additions. All changes or additions shall be subject to
the limitations on supplemental agreements and change orders contained in Section 337.11(8),
Florida Statutes.

In the event that the UAO breaches any provision of this Agreement, then in addition to any other
remedies which are otherwise provided for in this Agreement, the FDOT may exercise one or more of
the following options, provided that at no time shall the FDOT be entitled to receive double recovery of
damages:

(1) Terminate this Agreement if the breach is material and has not been cured within 60
days from written notice thereof from the FDOT.

(2) Pursue a claim for damages suffered by the FDOT.

(3) Suspend the issuance of further permits to the UAO for the placement of Facilities on FDOT
property if the breach is material and has not been cured within 60 days from written notice
thereof from FDOT until such time as the breach is cured.

4) Pursue any other remedies legally available.

(5) Perform any work with its own forces or through contractors and seek repayment for the cost
thereof under Section 337.403(3), Florida Statutes.

In the event that the FDOT breaches any provision of this Agreement, then in addition to any other
remedies which are otherwise provided for in the Agreement, the UAO may exercise one or more of
the following options:

(n Terminate this Agreement if the breach is material and has not been cured within 60 days
from written notice thereof from the UAO.

(2) Pursue any other remedies legally available.
Termination of this Agreement shall not relieve either party from any obligations it has pursuant to

other agreements between the parties and from any statutory obligations that either party may have
with regard to the subject matter hereof.

Indemnification

FOR GOVERNMENT-OWNED UTILITIES:
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To the extent provided by law, the UAO shall indemnify, defend, and hold harmless the FDOT and all of its
officers, agents, and employees from any claim, loss, damage, cost, charge, or expense arising out of any
acts, action, error, neglect, or omission by the UAO, its agents, employees, or contractors during the
performance of the Agreement, whether direct or indirect, and whether to any person or property to which
FDOT or said parties may be subject, except that neither the UAQ, its agents, employees, or contractors will
be liable under this section for damages arising out of the injury or damage to persons or property directly
caused by or resulting from the negligence of the FDOT or any of its officers, agents, or employees during the
performance of this Agreement.

When the FDOT receives a notice of claim for damages that may have been caused by the UAO in the
performance of services required under this Agreement, the FDOT will immediately forward the claim to the
VAO. The UAQ and the FDOT will evaluate the claim and report their findings to each other within fourteen
(14) working days and will jointly discuss options in defending the claim. After reviewing the claim, the FDOT
will determine whether to require the participation of the UAQ in the defense of the claim or to require the UAO
to defend the FDOT in such claim as described in this section. The FDOT'’s failure to notify the UAO of a claim
shall not release the UAO from any of the requirements of this section. The FDOT and the UAO will pay their
own costs for the evaluation, settlement negotiations, and trial, if any. However, if only one party participates
in the defense of the claim at trial, that party is responsible for all costs.

FOR NON-GOVERNMENT-OWNED UTILITIES:

The UAO shall indemnify, defend, and hold harmless the FDOT and all of its officers, agents, and employees
from any claim, loss, damage, cost, charge, or expense arising out of any acts, action, error, neglect, or
omission by the UAO, its agents, employees, or contractors during the performance of the Agreement, whether
direct or indirect, and whether to any person or property to which FDOT or said parties may be subject, except
that neither the UAQ, its agents, employees, or contractors will be liable under this section for damages arising
out of the injury or damage to persons or property directly caused by or resulting from the negligence of the
FDOT or any of its officers, agents, or employees during the performance of this Agreement.

The UAO’s obligation to indemnify, defend, and pay for the defense or at the FDOT'’s option, to participate and
associate with the FDOT in the defense and trial of any damage claim or suit and any related setflement
negotiations, shall arise within fourteen (14) days of receipt by the UAO of the FDOT's notice of claim for
indemnification to the UAO. The notice of claim for indemnification shall be served by certified mail. The
UAQ’s obligation to defend and indemnify within fourteen (14) days of such notice shall not be excused
because of the UAO’s inability to evaluate liability or because the UAD evaluates liability and determines the
UAQ is not liable or determines the FDOT is solely negligent. Only a final adjudication or judgment finding the
FDOT solely negligent shall excuse performance of this provision by the UAO. The UAO shall pay all costs
and fees related to this obligation and its enforcement by the FDOT. The FDOT’s delay in notifying the UAO
of a claim shall not release UAO of the above duty to defend.

Force Majeure

Neither the UAO nor the FDOT shall be liable to the other for any failure to perform under this Agreement to
the extent such performance is prevented by an act of God, war, riots, natural catastrophe, or other event
beyond the control of the non-performing party and which could not have been avoided or overcome by the
exercise of due diligence; provided that the party claiming the excuse from performance has (a) promptly
notified the other party of the occurrence and its estimate duration, (b) promptly remedied or mitigated the
effect of the occurrence to the extent possible, and (c) resumed performance as soon as possible.

Miscellaneous

a. To the Facilities shall at all times remain the property of and be properly protected and maintained by
the UAO in accordance with the then current Utility Accommodation Manual and the current utility
permit for the Facilities.

b. Pursuant to Section 287.058, Florida Statutes, the FDOT may unilaterally cancel this Agreement for
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refusal by the UAQ to allow public access to all documents, papers, letters, or other material subjectto
the provisions of Chapter 119, Florida Statutes, and made or received by the UAO in conjunction with
this Agreement.

c. This Agreement constitutes the complete and final expression of the parties with respect to the subject
matter hereof and supersedes all prior agreements, understandings, or negotiations with respect
thereto, except that the parties understand and agree that the FDOY has manuals and written policies
and procedures which shall be applicable at the time of the Project and the relocation of the Facilities
and except that the UAO and the FDOT may have entered into other agreements for work not
included in Exhibit A for Facilities located within the limits of the Project. Copies of FDOT manuals,
policies, and procedures will be provided to the UAO upon request.

d. This Agreement shall be governed by the laws of the State of Florida. Any provision hereof found to
be unlawful or unenforceable shall be severable and shall not affect the validity of the remaining
portions hereof,

e. Time is of essence in the performance of all obligations under this Agreement.

f. All notices required pursuant to the terms hereof may be sent by first class United States Mail,
facsimile transmission, hand delivery, or express mail and shall be deemed to have been received by
the end of five business days from the proper sending thereof unless proof of prior actual receipt is
provided. The UAO shall have a continuing obligation to notify each District of the FDOT of the
appropriate persons for notices to be sent pursuant to this Agreement. Unless otherwise notified in
writing, notices shall be sent to the following addresses:

If to the UAO:

Mr. Mark Shaeffer, P.E., Utilities Engineer
116 S. Arnold Road
Panama City Beach, FL 32413

If to the FDOT:

Mr. Matt King, Utility Project Manager
P.Q. Box 607
Chipley, FL 32428

Certification

This document is a printout of an FDOT form maintained in an electronic format and all revisions thereto by the
UAQ in the form of additions, deletions, or substitutions are reflected only in an Appendix entitled Changes to
Form Document and no change is made in the text of the document itself. Hand notations on affected portions
of this document may refer to changes reflected in the above-named Appendix but are for reference purposes
only and do not change the terms of the document. By signing this document, the UAQ hereby represents that
no change has been made to the text of this document except through the terms of the appendix entitled
Changes to Form Document."

You MUST signify by selecting or checking which of the following applies:
BJ No changes have been made to this Form Document and no Appendix entitled “Changes to Form

Document” is attached.

[] No changes have been made to this Form Document, but changes are included on the attached Appendix
entitled “Changes to Form Document.”
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement effective the day and year first written.
UTILITY: CITY OF PANAMA CITY BEACH

o __
BY: (Signature) % % DATE: Qﬂ?fi/ Al

(Typed Name: Mark Sheldon)
(Typed Title: Mayor)

Recommend Approval by the District Utility Office

BY: {Signature) DATE:

FDOT Legal review

BY: (Signature) DATE:
District Counsel

STATE OF FLORIDA
DEPARTMENT OF TRANSPORTATION

BY: (Signature) DATE:

{Typed Name: Tim Smith, P.E.)
{Typed Title: Director of Transportation Development)

FEDERAL HIGHWAY ADMINISTRATION (if applicable)

BY: DATE:

{Typed Name: )
{Typed Title: )
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Exhibit A
2 manhole x $1,650.00 per manhole = $3,300.00
16 valve boxes x $715.00 per valve box = $11,440.00

Grand Total = $14,740.00



