

Copy of Bid Tabulation
attached

The Bid Opening for the Street Resurfacing Project was opened at 2:00 p.m. on May 30, 2019. City Staff present was Ms. Kathy Younce. Representatives of the bidders were also in the audience.

Ms. Younce opened the four (4) Bid packages and announced the Bid results as follows:

Roberts and Roberts, Inc.	Lump Sum Bid Amount:	\$1,051,390.00
Additional Speed Hump Additive Alternate:		\$ 39,180.00
Additional Striping: Stop Bars & Stop Letters Additive Alternate:		\$ 6,900.00
Additional Striping: Stop Bars Additive Alternate:		\$ 3,500.00
Additional Striping: Existing Speed Humps Additive Alternate:		\$ 17,300.00
Stop Bars & Stop Messages Additive Alternate:		\$ 3,795.00

Included in the Bid Package were the Bid Bond, Drug-Free Workplace, Public Entity Crimes Statement, Addendums 1 and 2 and Proof of Insurance.

GAC Contractors, Inc.	Lump Sum Bid Amount:	\$863,326.00
Additional Speed Hump Additive Alternate:		\$ 34,320.00
Additional Striping: Stop Bars & Stop Letters Additive Alternate:		\$ 8,700.00
Additional Striping: Stop Bars Additive Alternate:		\$ 3,740.00
Additional Striping: Existing Speed Humps Additive Alternate:		\$ 10,000.00
Stop Bars & Stop Messages Additive Alternate:		\$ 4,785.00

Included in the Bid Package were the Bid Bond, Drug-Free Workplace, Public Entity Crimes Statement, Addendum 1 and Proof of Insurance.*

C.W. Roberts Contracting, Inc.	Lump Sum Bid Amount:	\$950,094.85
Additional Speed Hump Additive Alternate:		\$ 39,120.36
Additional Striping: Stop Bars & Stop Letters Additive Alternate:		\$ 7,216.00
Additional Striping: Stop Bars Additive Alternate:		\$ 3,092.60
Additional Striping: Existing Speed Humps Additive Alternate:		\$ 8,247.00
Stop Bars & Stop Messages Additive Alternate:		\$ 3,968.80

Included in the Bid Package were the Bid Bond, Drug-Free Workplace, Public Entity Crimes Statement, Addendums 1 and 2 and Proof of Insurance.

Pigott Asphalt and Sitework, LLC	Lump Sum Bid Amount:	\$984,475.20
Additional Speed Hump Additive Alternate:		\$ 46,800.00
Additional Striping: Stop Bars & Stop Letters Additive Alternate:		\$ 13,000.00
Additional Striping: Stop Bars Additive Alternate:		\$ 7,000.00
Additional Striping: Existing Speed Humps Additive Alternate:		\$ 30,000.00
Stop Bars & Stop Messages Additive Alternate:		\$ 7,700.00

Included in the Bid Package were the Bid Bond, Drug-Free Workplace, Public Entity Crimes Statement, Addendums 1 and 2 and Proof of Insurance.

Ms. Younce stated the bids would be reviewed to see if all specifications were met and that the next City Council meeting would be June 13, 2019, and the project awarded at that time.


With nothing further, the meeting was closed at 2:05 p.m.

*After the meeting adjourned, Ms. Younce commented GAC Contractor's did include Addendum 2, but it was mislabeled, she would forward all bids to Mr. Wyatt Rothwell for review.

Minutes prepared by Mary Jan Bossert, City Clerk

READ AND APPROVED THIS 4th day of June 2019.


Kathy Younce, City Engineer


Mary Jan Bossert, City Clerk

Bid Tabulation Form Street Resurfacing FY2019

5_30_2019 @ 2:00 pm

BIDDER	ADDRESS	Bid Bond	Public Entity Crimes	Drug Free	Insurance	Add #1	Add #2	LUMP SUM TOTAL	Comments
GAC Steven Clements	4116 US 231 Panama City, FL. 32404	X	X	X	X	X	X	\$863,362.00	
CW Roberts Contracting Zack Deaton	1603 Bay Avenue Panama City, FL. 32405	X	X	X	X	X	X	\$950,094.85	
Pigott Asphalt Rusty Pigott	12 Shar Mel Re Lane Crawfordville, FL. 32327	X	X	X	X	X	X	\$984,475.20	
Roberts & Roberts Jared Roberts	1741 Sherman Avenue Panama City, FL. 32405	X	X	X	X	X	X	\$1,051,390.00	

X -Means that mandatory Items were included in Bid submittals