RESOLUTION NO. 23-200

A RESOLUTION OF THE CITY OF PANAMA CITY BEACH,
FLORIDA, APPROVING THE MASTER CONTRACT WITH
WEBBER INFRASTRUCTURE MANAGEMENT, INC. FOR THE
MAINTENANCE OF CERTAIN STATE RIGHT-OF-WAY BY THE
CITY FOR $59,772.58.

BE IT RESOLVED that the appropriate officers of the City are authorized to
execute and deliver on behalf of the City that certain Agreement with Webber
Infrastructure Management, Inc., for the maintenance of certain state FDOT right-
of-way by the City known as the Bay/Calhoun Project, with payment to the City in
the amount of Fifty-Nine Thousand, Seven Hundred Seventy-Two Dollars and
Fifty-Eight Cents ($59,772.58), in substantially the form attached as Exhibit A and
presented to the Council today, with such changes, insertions or omissions as may
be approved by the City Manager and whose execution shall be conclusive
evidence of such approval.

THIS RESOLUTION shall be effective immediately upon passage.
. : .
PASSED in regular session this day of July, 2023.

CITY OF PANAMA CITY BEACH

Mark Sheldon, Mayor

ATTEST:

e Fraone

Lynhe Fasone, City Clerk




infra
WEBBER INFRASTRUCTURE MANAGEMENT, INC. (“Webber”)
MASTER CONTRACT
CONTRACT No.: 2022000008
This Master Contract (“Contract”) is between the City of Panama City Beach, a corporation with a principal place of

business at 17007 Panama City Beach Parkway, Panama City Beach, FL 32413 (“Contractor”), & Webber
Infrastructure management, Inc. (“Webber”) effective as of July 01, 2023 (the “Effective Date”).

1. Scope of the Contract. The Contract sets forth the terms and conditions for the following work: Right of Way
Maintenance; Including Roadside Mowing, Edging, Sweeping and Litter Removal for the Bay/Calhoun Project
as defined in Attachments.

2. Background. This work includes the roadside mowing, edging, sweeping and litter removal to be performed
from July 01,2023 through June 30, 2024.

3. Documents. The Contract consists of the following documents:

a. Master Contract
Attachment A: General Contract Terms and Conditions Level |
Attachment B: Scope of Work, including Special Provisions
Attachment C: Contractor’s Request for Proposal Response and Quotation
Attachment D: Deliverables, Milestones and Payment Schedule
Attachment E: Change Order Form

mmpop o

These parts will be read as one document, the contents of which, in the event and to the extent of conflict
between the parts, will be given precedence in the order above, except that Attachment B shall have
precedence over Attachment A.

4. Term of Contract. This Contract shall continue in effect until June 30, 2024, unless terminated or extended in
accordance with the provisions of this Contract. Webber may, at its option, extend this Contract for additional
terms, each equal in length to the original term.

5. Notice. Any correspondence or notice given by either party to the other is served, if delivered in person or if
deposited in the mail, properly stamped, and addressed as shown below. Notices may be addressed as

follows:

If to Contractor: If to Webber:

City of Panama City Beach Marty Wilson

116 S. Arnold Road 3633 Highway 390

Panama City Beach, FL 32413 R Panama City, FL 32405

Attn: ketyRdonkins  |Cathuy M e, | marty.wilson@Webber.com

kellyjenkine@pcbfl.gov U
KOOHAS PY \’Ulmbf-- With Copy to: With Copy to:
Kristyanna Roberson
kroberson@wwebber.com
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6. Entire Agreement. This Contract and the Attachments hereto, shall constitute the entire agreement between
the parties hereto with respect to the subject matter of this Contract and supersedes any and all previous
agreements between the parties, whether written or oral, with respect to its subject matter. All negotiations,
representations, warranties and agreements made between the parties are merged herein; and the making,
execution, and delivery of this Contract by the parties has not been induced by any representations,
statements, warranties, or agreements that are not expressed fully herein. Neither of the parties shall be
bound by any conditions, definitions, warranties, or representations with respect to the subject matter of this
Contract unless expressly provided in this Contract. No term or provision of this Contract may be varied or
modified by any prior or subsequent statement, conduct, or act of either of the parties, provided that
hereafter the parties hereto may amend this Contract by written instrument specifically referring to, and
executed in the same manner as, this Contract.

7. Authority. This Contract shall be binding on and shall inure to the benefit of the parties hereto and their heirs,
personal representatives, successors, and assigns (as the case may be), except as otherwise provided for
herein. A corporate officer signing this document on behalf of the Contractor warrants that he/she has full
authority to sign this document.

In witness whereof, the parties have caused this Master Contract to be signed effective as of the Effective Date

above.
CONTRACTOR:
CITY EF PANAMA CITY BEACH WEBBER INFRASTRUCTURE MANAGEMENT, INC.
W by
PRINT NAME PRINT NAME
A Lﬂ [ YN

H N\Ma-q-a"

TITLE TITLE
Q? QWLA._ calozl23

SIGNATURE ATE SIGNATURE/DATE
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infra
ATTACHMENT A
GENERAL CONTRACT TERMS AND CONDITIONS
LEVELI

A. PERFORMANCE OF WORK

1. INDEPENDENT CONTRACTOR: Contractor is an independent contractor with respect to the work supplied
by Contractor for Webber, and neither Contractor nor anyone used or employed by Contractor shall be
deemed for any purpose to be an agent or employee of Webber. Webber shall have no direction or
control over of Contractor or its employees except in the results to be obtained from the work.
Contractor shall be solely responsible for the withholding or payment of all Federal, State and local
Personal Income Taxes, Social Security, Unemployment and Sickness Disability Insurance and other payroll
taxes with respect to its employees, including contributions from them when as and required by law.

2. BACKGROUND: This work includes right of way maintenance including roadside mowing, edging,

sweeping and litter removal for the Bay/Calhoun Project as defined in attachments to be
performed from July 01, 2023 through June 30, 2024.

3. STANDARD OF CARE: The Contractor shall perform the work or provide the goods and/or services
specified in this Contract in accordance with all generally accepted industry standards and practices, in a
workmanlike manner and in full compliance with all terms and conditions of this Contract. Contractor
represents that Contractor has fully read and understands all Requests for Proposal documents, tender
contracts, addendums and clarifications and is able to fully comply with such requirements and scope of
work.

4. DEFINITIONS:
FLORIDA DEPARTMENT OF TRANSPORTATION is hereinafter referred to as FDOT or DOT.

5. WORK PROGRESS: Contractor agrees to perform the work identified in the Scope of Work, Attachment B,
as provided for in Contractor’s Request for Proposal Response and Quotation, Attachment C. Contractor
agrees to meet the deliverables and deadlines as defined in Attachment D to this Contract. In the event
work is not completed and fully accepted by the due date, liquidated damages as further defined in this
Contract shall apply. The Contractor shall perform work in a continuous and expeditious manner. Failure
to do so may constitute unsatisfactory progress.

6. EXAMINATION OF WORK SITE AND CONTRACT DOCUMENTS: It is the Contractor’s responsibility to
examine the site of the work and all documents comprising the Contract before submitting a bid. The
submission of a bid and execution of this Contract will be considered evidence that the Contractor has
inspected and is aware of all conditions which could affect the work, understands the meaning and intent
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of the contract documents, and has included appropriate amounts in its bid to cover the cost of the
prescribed work. All manuals, specifications, standards and related written materials referenced in this
contract are available for review and copying at Webber’s offices.

7. LABOR, MATERIALS AND EQUIPMENT: The Contractor shall furnish all labor, materials, equipment,
machinery, supplies, equipment, tools, appliances, transportation, fuel, power/energy, supervision, traffic
barriers, traffic control (including law enforcement support) incidentals, and any other items or
incidentals as required to start-up and complete full performance of the Scope of Work. Contractor is
responsible for all mobilizations and demobilizations required for the project.

8. COORDINATION OF WORK: The Contractor shall, at no extra cost to Webber, coordinate work activities
with any others which may be underway in the vicinity of the work site(s}). The Contractor may, for the
purpose of coordination, request a meeting with any other party responsible for such activities. The
Contractor shall attend any and all meetings when requested to do so by Webber. Contractor shall be
required to participate in meetings between Webber and FDOT concerning matters pertaining to
Contractor, its work or the coordination of its work with other contractors, provided that all direction to
such Contractor shall be provided by Webber, and provided further that nothing in this Section shall limit
authority of FDOT to give such direction or take such action as in its opinion is necessary to remove an
immediate and present threat to the safety of life or property.

9. WORK SCHEDULE: Work shall be performed as designated in Scope of Work, unless otherwise approved
by the Webber Project Manager. The Contractor shall schedule work to minimize inconvenience to the
users of the highway. No work shall be performed when the visibility is less than 1500 feet without the
written approval of Webber.

10. TIME ADJUSTMENTS: An extension of the Contract or Work Order time may be allowed when a major
item of work is delayed for reasons beyond the control of the Contractor. The Contractor is not entitled
to additional compensation as a result of such an extension. Extensions will not be granted for
foreseeable delays or delays caused by the Contractor.

11. CONTRACTOR'S PERSONNEL: The Contractor shall at all times have on the work site, as his/her agent, a
competent English-speaking Project Manager and Superintendent capable of thoroughly interpreting the
Contract documents and experienced in the type of work being performed. The Project Manager or the
Superintendent shall have full authority to perform the work, execute the orders or directions of Webber
and to supply promptly any materials, tools, equipment, labor, incidentals, etc. which may be required to
perform the work.

12. CONTRACTOR'S EQUIPMENT: The Contractor shall have available and in good working order, prior to the
start of work under this Contract, all necessary equipment for this work which shall be of sufficient size,
type and quantity as selected and supplied, at the sole discretion of the Contractor, to complete the work.

The Contractor's trucks and/or other road-going equipment shall have the company's name prominently
and legibly displayed on the truck or equipment.

The Contractor may park equipment within 30 feet of the right-of-way line and the Contractor may park
equipment on the right-of-way overnight as close to the right-of-way line as possible with prior approval
of the Webber Project Manager. Contractor's equipment shall not be parked overnight in the median
regardless of the width of the median. The Webber Project Manager shall approve all staging areas on the
right-of-way. Contractors choosing to park equipment on right-of-way do so at their sole risk. Neither
DOT nor Webber shall be liable for any loss, including but not limited to damage, theft, vandalism, etc.
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13.

14.

WAIVER OF CONTRACT TERMS AND CONDITIONS: Any waiver, or non-enforcement of any contract terms
and conditions by Webber shall not constitute approval or be considered as a precedent for the future
waiver of the same contract terms and conditions. A waiver of any contract terms and conditions shall not
render any other portion of the Contract to be unenforceable by Webber.

DEPARTMENT STANDARDS: Unless otherwise approved by the Webber Project Manager, work performed
and material used under this Contract shall conform to the latest version of all FDOT manuals. Standards,
specifications, statewide special specifications, policies, procedures and their addenda, as they may be
amended, supplemented or updated. These include, but are not limited to the following:

A. Standards and Specifications including all supplemental specifications and special provisions in
the specifications workbook.

B. Standard Specification for Road and Bridge Construction (in last edition)

C. Design Manual

D. MUTCD

E. Standard Maintenance Special Provisions

F. Maintenance Activity Standards

G. Workbook of Implemented Modifications in the Standard Specifications

H. Qualified Products List

. The attached Special Provisions

J.  Design Standards for Design, Construction, Maintenance and Utility Operations.

CONTROL OF WORK

EXECUTION OF CONTRACT: Contractor shall execute and return the necessary Contract documents within
five (5) calendar days of award. No bid award will be considered binding upon Webber until the execution
of the Contract by Webber.

Failure of the Contractor to execute and/or provide all required documents within the time limits
specified may result in award to another Contractor.

AUTHORITY OF THE PROJECT MANAGER: The administration of this project for Webber shall be through
its Project Manager (“Webber Project Manager”), who may act either directly or through duly authorized
representatives. The Webber Project Manager will inspect and evaluate the work of the Contractor for
general conformity to the Contract. All work shall be done to the satisfaction of the Webber Project
Manager

The Webber Project Manager will decide all questions which may arise as to 1) the quality and
acceptability of work performed; 2) the rate of progress of the work; 3) the interpretation of the Contract;
and 4) the acceptable fulfillment of the Contract on the part of the Contractor. The Webber Project
Manager shall have the authority to alter work priorities in order to address special needs of Webber or to
enforce and make effective such decisions and orders as deemed necessary if the Contractor fails to
diligently carry out the work in accordance with these Contract documents.
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Work shall be subject to periodic daily inspection. The quality and acceptance of workmanship will be
determined during these inspections. Areas that are determined to be unacceptable shall be re-worked
by the Contractor at no additional cost to Webber. The Webber Project Manager will use reasonable
judgment when evaluating completed work and any decision as to acceptance or rejection will be final.

During the performance of the work, the Webber Project Manager may have the right, but not the
obligation to suspend the work, wholly or in part, due to failure of the Contractor to 1) correct conditions
unsafe for the workers, or the general public 2) for failure to carry out provisions of this Contract 3) failure
of the Contractor to suspend operations due to unsuitable weather 4) and other conditions or reasons
deemed to be in the public's interest. Suspension of work under this provision shall not be grounds for
additional compensation to the Contractor.

Webber reserves the right to perform any type of highway maintenance within the limits of the work,
including concurrent work by Webber or other Webber Contractors. Concurrent work may include the
type of work noted in these Contract documents.

3. COMMENCEMENT OF WORK: The Webber Project Manager will issue a Work Order notifying the
Contractor to proceed with the work. The Contractor shall begin work no later than five (5) business days
after the issue date of the initial Work Order or as otherwise specified in Attachment D. The Contractor
shall begin work no later than five (5) business days after the issue date of subsequent Work Orders, or as
otherwise specified in Attachment D.

If the Contractor begins work prior to the limits noted above, Work Order completion time will begin to
accrue when the Contractor begins work.

The Webber Project Manager will schedule a Pre-Work conference to review the work to be done and the
requirements of the Contract prior to issuing the initial Work Order. At the pre-work or earlier, the
Contractor shall submit to the Webber Project Manager for review two (2) copies of the Contractor's
proposed work plan and methods for performing the required work including a listing of equipment and
anticipated personnel.

4. REPORTING: Contractor shall provide progress reports to Webber appropriate for the type of work
Contractor is performing sufficiently to enable Webber to provide reports it is required to furnish. The
format and frequency of reports will be agreed upon between Contractor’s Project Manager and the
Webber Project Manager.

5. CHANGE ORDERS: Changes to the work as defined in the Scope of Work will be documented and
approved by the following process. Contractor shall prepare a Change Order Form, Attachment E, and
submit to the Webber Project Manager for review. If approved, the Webber Project Manager will route
internally as required for financial and procurement approvals. The executed Change Order Form will be
provided to the Contractor for authorization to proceed. Any resulting changes to the lump sum amount
shall be reflected in an Amendment to the Contract. No changes shall commence without a fully executed
Change Order. Webber will not be liable for any costs incurred by Contractor due to unauthorized
changes.

6. LIQUIDATED DAMAGES: Liquidated damages of $250/Calendar Day (subject to adjustment, see the
Special Provisions) may be charged against the Contractor for each calendar day beyond that provided in
the Work Order, in which the work remains incomplete. These charges are not a penalty, but both parties
agree, fairly represent the cost of administration, engineering, supervision, inspection, and other Webber
expenses related to the Contract.
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If the Contractor fails to meet the performance standards identified in the Contract, in addition to the
liquidated damages, the Contractor will be responsible for any penalties imposed by DOT on Webber
resulting from these failures. In addition, Webber may take steps to have the work corrected. Once the
Contractor is notified that Webber is taking corrective action, the Contractor shall refrain from performing
work on the item in question unless approved by the Webber Project Manager. The costs associated with
these measures will be at the Contractor’s sole cost and expense and will be deducted from any monies
due the Contractor, if any, or repaid to Webber, by the Contractor, within 20 days.

WORK ACCEPTANCE: Upon completion of the assigned work, the Contractor will notify the

Webber Project Manager or his or her designee that the work is complete and the work quantities and
quality were accomplished in accordance with the Contract Work Order. The Work Order will be reviewed
and signed by both the Contractor and Webber on the day the work is completed. All completed work will
be reviewed to verify quality and quantity, prior to accepting the Contractor's work and signing the Work
Order. The Contractor will submit a copy of the signed Work Order with its invoice for payment. The
Contractor shall execute the Contract "Close-out and Release Form", as part of final payment procedure,
or annual renewal.

The Contractor agrees that Webber’s inspection, review, acceptance, approval, or payment for the
Contractor's work shall not relieve the Contractor of the Contractor's (or subcontractor's of any tier) sole
responsibility for the work, including latent defects in material and/or application, workmanship, use,
quality, or Contractor's negligent acts, errors, omissions, or Contractor's improperly performing or
improperly failing to perform the work under this contract.

MATERIALS: All materials shall conform to applicable sections of the Florida Department of Transportation
(FDOT) Standard Specifications for Road and Bridge Construction (Latest edition), as amended and
supplemented, unless otherwise specified in the Special Provisions.

Used, reconditioned, or remanufactured supplies shall not be utilized unless otherwise specified or
approved in writing by the Webber Project Manager.

Any and all salvageable materials within the limits of each work site shall be utilized in that work site at no
additional cost. If not used, the material becomes the property and responsibility of the Contractor.

TRAFFIC CONTROL: The Contractor is responsible for work site safety and work zone traffic control. The
Contractor shall perform all work, including the operation of equipment, in a manner which will not
endanger the life or safety of individuals at the work site or the users of the facility. All traffic control
devices shall conform to and be placed in accordance with the requirements of Part VI of the U.S. DOT
Manual on Uniform Traffic Control Devices (MUTCD). For operations requiring closure of travel lane(s),
Contractor shall comply with the, Worksite Traffic Supervisor, Florida Department of Transportation
Standard Index 600 series of the Roadway & Traffic Design Standards, latest edition.

Webber will fully enforce all traffic control provisions; no deviations from the manual are expected or will
be permitted unless otherwise approved in writing by the Webber Project Manager.

The Contractor shall furnish any traffic control devices, including law enforcement supports when
required, and temporary sign panels, necessary to perform this work and shall be responsible for their
cost, placement, proper maintenance, and removal.

In addition to mainline signing, proper signs shall be displayed on all affected ramps prior to the start of
operations in interchange areas.

For Work Orders requiring maintenance of traffic, the Contractor shall submit to the Webber Project
Manager for review, prior to beginning work, two (2) electronic copies of their proposed traffic and safety
plan. The Contractor's safety and traffic plan shall show the proposed methods of ensuring safety and
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minimum interference with the normal flow of traffic. Submission of the Contractor's safety and traffic
plan(s) shall not relieve the Contractor of its sole responsibility and/or liability for injury to persons or
damage to property caused by or attributed to the Contractor.

Any necessary mainline, primary, and/or, service road, lane and/or ramp/interchange/intersection
closures must be requested by Contractor and approved by the Webber Project Manager at least two
weeks prior to the closure.

OTHER REQUIREMENTS

CONTRACTOR REGISTRATION: The Contractor must furnish Webber proof of authorization to do business
in the State and where required of licensure in any political jurisdictions in which the work is to be
performed. Any required profession or trade license shall also be required.

LAW AND VENUE: The Contractor shall comply with all applicable Federal, State and Local statutes, laws,
ordinances, rules and regulations. The venue of any judicial proceeding arising from this Contract shall be
Bay County, Florida. Florida law shall apply, without regard to its choice of law rules. The Contractor
waives any and all defenses to a change of venue based upon forum non convenience or any other
procedural theory.

PERMITS, FEES AND NOTIFICATIONS: The Contractor shall secure and pay fees associated with all permits
required to perform the work. The Contractor will properly display, at or near the worksite, all required
permits.

PRESERVATION OF PROPERTY: The Contractor shall exercise care to avoid damage to all public and
private property and facilities. Any damage to property shall immediately be restored to the previously
existing condition. Webber shall make no payment for such restorative work.

Damage to essential signs (stop, yield, one-way, etc.) shali be reported immediately. Webber will repair
essential signs at the Contractor's expense. Should any non-essential sign suffer damage, the Webber
Project Manager, or designated representative, shall be notified no later than the end of that workday.

The Contractor may repair or replace damaged non-essential signs; delineators, etc. within 7 days if
approved by the Webber Project Manager, or Webber may repair or replace damaged non- essential
signs, delineators, etc. at the Contractor's expense. The Contractor shall take care not to damage
wildflower plantings, planted trees or shrubs. The Contractor shall replant or replace, at the Contractor's
expense any damage to such plantings.

The Contractor shall use suitable precautions to prevent damage to underground and overhead structures
and signs, including but not limited to: pipes, conduits, poles, wires, cables, roadway signs, delineators,
fence, guardrail, land monuments, etc.

UTILITIES: The Contractor shall be responsible for the maintenance, protection and continuance of service
for any utilities encountered in the performance of their work within the project limits for the duration of
the Contract.

The Contractor shall notify SUNSHINE ONE CALL prior to digging within the right of way which could be
affected by the work in accordance with the Underground Utility Damage Prevention Act, and all other
applicable rules, laws and regulations.

INDEMNITY: To the extent permitted by applicable law, the Contractor shall indemnify, defend and hold
harmless the Florida Department of Transportation (FDOT) and Webber, it’s agents and employees from
and against all injuries, claims, damages, losses and expenses, including but not limited to attorney’s fees,
arising directly or indirectly out of this Contract or the obligations hereunder of the Contractor, the
Contractor’s subcontractors, anyone directly or indirectly employed by them or anyone for whose acts
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8.

they may be liable, regardless of whether or not such injury, claim, damage, loss or expenses is caused in
part, by a party indemnified hereunder. This section shall not be deemed to constitute a waiver by the
Contractor of any immunities from suit or liability that Contractor may have by operation of law.

INSURANCE REQUIREMENTS: Without any way limiting contractor’s liability under this Contract, the
Contractor, prior to execution of the Contract by Webber and at any renewal or replacements on or
before the expiry of any such insurance, shall furnish evidence to Webber that the Contractor has in force
during the duration of the Contract the types and amounts of insurance noted below. Failure of the
Contractor to continuously maintain all required insurance in force for the duration of the Contract shall
be grounds for Contract termination. All insurance must be provided by companies authorized to do
business in the State of Florida and with an A.M Best “rating” of A.

GENERAL LIABILITY: The Contractor shall have Commercial General Liability Insurance, including
Contractual and Products Liability. The limits of coverage shall be no less than $1,000,000. The additional
insureds shall fully cooperate with the Contractor and its insurers on any claim.

The policy is also to include the following:
e cross-liability and severability of interest provisions, as may be applicable
e Employer’s Liability coverage.

"Claims Made" insurance policies shall not be permitted

WORKER'S COMPENSATION: The Contractor shall have Worker's Compensation and Employers Liability
Insurance in accordance with the laws of the State of Florida in amounts and limits required under State
law, sufficient to secure the benefits of the Florida Worker's Compensation Law for all Contractor’s
employees as required by Statute. The Contractor shall ensure that the employees (including temporary
labor employees from outside agencies) of all sub-contractors of any tier are covered by Worker's
Compensation Insurance, in accordance with the Laws of the State of Florida.

VEHICLE LIABILITY: The Contractor shall have vehicle liability insurance with limits of coverage shall be no
less than $500,000 Combined Single Limit. The additional insureds shall fully cooperate with the
Contractor and its insurers on any claim. The Contractor shall ensure its vehicles are properly registered in
Florida, if applicable.

All policies shall contain (i) a waiver of subrogation clause against Webber and DOT, (ii) 30 days written
notice in advance of any cancellation, change, or amendment restricting coverage, and (iii) shall be
primary and non-contributory.

The types and amounts of insurance required herein shall in no way limit Contractor’s indemnity
obligations as stated elsewhere in this Contract. If the Contractor does not comply with the insurance
requirements in this section, Webber may, in addition to all other rights and remedies it may have, assess
liquidated damages in the amount of $5,000 per violation per month, until such failure is cured.

SAFETY AND HEALTH STANDARDS: The Contractor shall have in effect a formal, documented safety
program which meets or exceeds the Federal Occupational Safety and Health Act (OSHA) regulations
and/or Florida State specifications, whichever is more restrictive. Prior to commencement of the work,
and upon request of Webber, the Contractor shall provide Webber with a copy of such plan, which must
be acceptable to Webber.

Each vehicle involved in the operations (including those vehicles used for supervision) shall be equipped
with a rotating or high intensity amber strobe light, visible from all directions. These lights shall be used
only when required in the course of the work and shall not be used when traveling to and from the job
site.
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The Contractor shall perform all work, including the operation of equipment, in a manner which will not
endanger the health, life or safety of individuals at the work site or the users of the highway facility. The
Contractor shall also comply with applicable sections of OSHA regulations and Department of
Transportation Accident Prevention Procedures Handbook (latest edition}. In circumstances of conflict
with the Federal Safety and Health Standards, the more restrictive requirements will apply.

While working on Webber projects, the Contractor's employees and Subcontractor's employees of any
tier, including supervisory employees, shall wear, as a minimum, American National Standards Institute
(ANSI) Z 89.1 approved hard hats, approved reflective vests or equivalent high visibility (and reflective if
working after dark) clothing, and if appropriate, ANSI Z 41.1991 approved footwear. Contractor shall also
use any other appropriate personal protective equipment which may be required for specific tasks.

Webber Mandatory Safety Rules (MSR’s) are as follows:

— Always verify and tag or lock all energy isolations

— Never remove another person’s Danger Tag or Personal Lock without written authorization
—  Always operate equipment and machinery within defined limits

— Never begin a skilled task or operate equipment and machinery unless qualified
—  Always obtain authorization before entering a confined space

—  Always protect against falling where you can fall more than 6 feet/ 2 meters

— Never work or travel under a suspended load

—  Always wear seatbelts when a vehicle is in motion

— Never consume or be under the influence of alcohol or illicit drugs while at work
—  Always wear proper safety gear

—  Always safety plan the work

The MSR’s are a requirement of this Contract and Contractor agrees that it, its employees, agents, and
subcontractors will abide by each of these MSR’s. Contractor agrees that these MSR’s will be included and
made part of each and every subcontract for work performed under this Contract. Contractor further
agrees that any breach of the MSR’s, subject to the findings of an investigation by Webber, may result in a
default and termination by Webber of this Contract, at the sole discretion of Webber. Contractor agrees
to cooperate with and participate in Webber’s investigation of any breach or alleged breach of these
MSR’s and to promptly report any breach or alleged breach of these MSR’s to Webber Project/Contract
Manager. Any questions regarding these MSR’s should be directed to the Webber Project/Contract
Manager.

. ENVIRONMENTAL, EROSION AND SEDIMENT CONTROL REGULATIONS: The Contractor shall be aware of

and conform to all Federal, State and Local statutes, laws, rules, regulations and requirements concerning
environmental permits and erosion and sediment plans and the proper construction of same. The
Contractor shall be especially aware of the following requirements:

A. Discharges of any kind into waters, wetlands, or floodplains are not permitted, unless those
discharges are properly permitted or certified to meet water quality standards.

B. Discharges of lead based paint into the atmosphere or onto the ground are not permitted. A
waste removal system certified by an Industrial Hygienist shall be utilized. This is required in the
Environmental Protection and Disposal of Material payment items if included in the Special
Provisions.

C. Silt fencing shall be erected as required around all areas prior to where the land will be disturbed.
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D. Check dams, sediment basins, and/or hay bale filters as required are to be utilized to prevent silt
and sediment from leaving the work area.

E. Disturbed areas shall be restored as soon as possible.
F. Containment or collection systems are required, when performing any concrete work over water.

G. Additional actions may be necessary depending on the extent of work, weather and local
conditions.

H. Proper manifests and/or receipts from certified landfills shall be submitted for all waste materials
removed from the site.

I.  When the Contractor's operations encounter or expose any abnormal condition which may
indicate the presence of a hazardous substance, toxic waste, or pollutants, such operations shall
be discontinued in the vicinity of the abnormal condition and Webber shall be notified
immediately. The presence of tanks or barrels; discolored earth, metal, wood, groundwater, etc.;
visible fumes; abnormal odors; excessively hot earth; smoke; vapors; asbestos; or other
conditions which appear abnormal may be indicators of hazardous or toxic wastes or pollutants
and shall be treated with extraordinary caution.

If the need for any remediation of the work site becomes apparent while the contract work is underway
and such work items are not specifically included in the Special Provisions, the Contractor shall
immediately notify Webber. Webber may solicit a price, and if accepted, issue a Supplemental
Agreement prior to commencement of needed remediation work.

9. ASSIGNMENT: The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of the Contract,
in whole or in part, or of any right, title or interest therein without the express written authorization from
Webber.

10. KEY PERSONNEL: The Contractor shall provide a list of Key Personnel who will oversee performance of the
work, including but not limited to a Project Manager, Superintendent, Supervisors, and Safety Manager.
The Key Personnel list shall contain phone numbers, fax numbers, cell phone numbers and pager
numbers. This list may also be provided to DOT, as appropriate.

11. WARRANTY:

A.  With respect to goods furnished, including fabricated goods, under the Contract, Contractor warrants
that the goods will: (i) strictly conform to the drawings, specifications, and sample (if any), and other
requirements provided by Webber to Contractor; (ii) conform with all applicable laws, ordinances,
codes and regulations; (iii) be free from defects in materials, performance, operation, and
workmanship for a period of one year after delivery and installation of the goods.

B. With respect to services provided under this Contract, Contractor warrants and agrees that: (i)
Contractor’s work will meet all specifications and drawings agreed upon by Webber; {ii) the work will
be performed in a good and workmanlike manner, using sound principles and practices in accordance
with generally recognized professional standards of skill, care, diligence and good engineering
practice within the area called for under the applicable work; (iii) the work will be performed with
diligence until the work is completed; (iv); Contractor possesses all necessary expertise to perform
the work in compliance with all applicable standards and other requirements, whether express or
implied by law; (v) the work will be performed in accordance with this Contract and all applicable
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laws, statues, ordinances, regulations, rules, standards (government and industry), and codes
(government and industry); and (vi) the work will be free from defects for a period of one year after
performance.

C. Upon notice by Webber of a warranty claim, Contractor will promptly repair, replace or resupply the
work in question (including removal, re-fabrication, reinstallation, access, shipping, labor costs, etc.)
at no cost to Webber. If Contractor fails after reasonable notice to proceed promptly and complete
the repair, replacement or resupply of the defective work, Webber may repair, resupply or replace
the work and charge all related costs to Contractor without voiding the warranties herein, and
without Webber waiving any other rights or remedies it may have under this Contract. Such costs will
be payable by Contractor to Webber on demand.

13. COMMUNICATION WITH FDOT: Neither the Contractor nor any of its subcontractors or representatives
may communicate directly with DOT or any of its employees, agents or representatives regarding the
work, without the prior written approval of Webber. All contact, communication and dealings with DOT
and its employees, agents or representatives by the Contractor regarding the work shall be solely through
Webber or its designated representative. The Contractor will utilize its best efforts to refer inadvertent
inquiries from DOT to Webber.

14. TERMINATION OR SUSPENSION: Webber reserves the right to terminate or suspend the Contract, in
whole or in part, because of unsatisfactory work, work progress, non-responsiveness, unsafe conditions,
failure to comply with Contract provisions, for convenience of Webber, due to a force majeure event, or
FDOT default. In any such termination event, Contractor agrees to hold harmless Webber and FDOT from
any liability for Contractor’s indirect or consequential loss, lost profits and/or business opportunity.

If Webber terminates the Contract should the Contractor fail to perform, Webber may award the work to
another subcontractor without notice. Webber’s use of other subcontractors to complete the contracted
work may, at Webber’s option, result in Webber back-charging the Contractor for the excess costs.

15. CONTRACTOR LIENS: All liens, claims, and charges against Webber shall not attach to any interest of
DOT's Transportation Facilities.

16. ANTI-DISCRIMINATION CLAUSE: The Contractor shall (1) comply with all federal and state statutes, local
laws, rules, regulations and ordnances applicable to the work or payment for work thereof, and will not
discriminate on the grounds of race, color, religion, gender, national origin, age, disability or other
protected categories in the performance of work under this Contract; and (2) shall include a similar clause
in every subcontract, except subcontracts for standard commercial supplies or raw materials.

17. MINIMUM WAGE: The Contractor shall affirm that all its employees, contract labor and subcontractor
employees of any tier will be paid not less than the State/Federal Minimum Wage set forth in 29 CFR
paragraph 206; and/or if applicable the current Davis-Bacon Act or Service Contract Act Wages (and
benefits).

18. NOTIFICATION OF CRIME CONVICTION: The Contractor shall notify Webber within thirty (30) days after
conviction of a violation of state or federal antitrust laws with respect to a public contract or any violation
of any state or federal law involving fraud, bribery, collusion, conspiracy, or material misrepresentation
with respect to a public contract ("Contract Crime") applicable to any of its officers, directors, executives,
shareholders active in management, employees or agents of its affiliates as further provided for in Section
287.117 F.S.

19. COMPLIANCE WITH LAWS:
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A. The Contractor agrees that it shall make no statements, press or publicity releases concerning this
Contract or its subject matter or otherwise disclose or permit to be disclosed any data or other
information obtained or furnished in compliance with this Contract, or any particulars thereof, during
the period of the Contract, without first notifying the Webber Project Manager and receiving written
consent. The Contractor also agrees that it shall not publish, copyright or patent any of the ideas, or
data developed under this Contract, it being understood that such ideas, data or information is a
"work for hire" and the property of the FDOT and/or Webber.

B. The Contractor agrees that it and its employees shall be bound by the standards of conduct provided
in applicable Florida Statutes as they relate to work performed under this Contract. The Contractor
further covenants and agrees that if the Contractor employs a former state employee, the Contractor
shall require that strict adherence by the former state employee to Florida Statutes, is a condition of
employment for said former state employee. The Contractor agrees to incorporate the provisions of
this paragraph in any subcontract into which it might enter with reference to the work performed
pursuant to this Contract.

C. Webber shall consider the employment by any contractor of unauthorized aliens a violation of
Section 274A(e) of the Immigration and Nationality Act. If the Contractor knowingly employees
unauthorized aliens, such violation shall be cause for unilateral cancellation of this Contract.

20. CONTRACTOR STANDING: Contractor must declare in writing, if Contractor, a sub-consultant, or any
person associated therewith in the capacity of owner, partner, director, officer or any position involving
the administration of federal funds:

A. s currently under suspicion, debarment, voluntary exclusion or determination of ineligibility by any
federal agency.

B. Has been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency
within the past three years.

C. Does have a proposed debarment pending; or has been indicted, convicted or had a civil judgment
rendered against it, or them by a court of competent jurisdiction in any matter involving fraud, or
official misconduct in the past three years.

Any of the above conditions will not necessarily result in denial of award, but will be considered in
determining offer or responsibility. For any condition noted, indicate to whom it applies, initiating
agency, and dates of action. Providing false information may result in criminal prosecution or
administrative sanctions.

21. PROFESSIONAL ETHICS: Any person who is employed by Contractor and is licensed by the Department of
Business and Professional Regulation and who, through the course of his employment, has knowledge to
believe that any person has violated the provisions of state licensing laws or rules shall submit a complaint
about the violations to the Department of Business and Professional Regulation. Failure to submit a
complaint about the violations may be grounds for disciplinary action pursuant to Chapter 455, F.S. and
the state licensing law applicable to that licensee. The complaint shall be confidential. Any confidential
information submitted to the Department of Business and Professional Regulation shall remain
confidential pursuant to Chapter 455, F.S. and applicable state law.

22. PUBLIC ACCESS TO DOCUMENTS: The Contractor shall allow public access to ali documents, papers
letters, or other material subject to the provisions of Chapter 119, Florida Statutes, and any objection
made or received by the Contractor to grant such public access shall be grounds for immediate and
unilateral cancellation of this Agreement. However, upon receipt of any public records request, the
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Contractor shall immediately notify the Webber Project Manager and secure prior written consent before
releasing such records.

23. DEPARTMENT SUCCESSION: This contract is fully assignable to DOT, including the benefit of all Contractor
warranties, indemnities, guarantees, and professional responsibilities. Should this contract be assigned to
DOT then the Contractor agrees that:

A. It will maintain usual and customary books and records for the type and scope of operations of
business in which it is engaged (e.g., constructor, service provider).

B. It will permit audit by Webber and provide progress reports to Webber appropriate for the type of
subcontract it is performing sufficient to enable Webber to provide the reports it is required to
furnish DOT.

C. It will allow DOT to assume the benefit of Webber’s subcontract rights and the work performed
thereunder with liability only for those remaining obligations accruing after the date of assumption.

24. CONFIDENTIALITY: In connection with the work provided under this Contract, one party may disclose
(“Disclosing Party”) to the other party (“Receiving Party”), either orally, in writing, or by inspection,
certain information related to Disclosing Party’s business, operations, or future business that is either
non-public, confidential, proprietary in nature and which could facilitate the work (“Confidential
Information”). The parties agree as follows:

A. The disclosure of any Confidential Information has been and will be solely for performing the work.
The Receiving Party agrees that it will keep the Confidential Information confidential and will not,
without the prior written consent of the Disclosing Party, disclose the Information to any other third
party. Neither the Receiving Party nor any of its Representatives (defined herein) will use the
Confidential Information for any purpose other than in performance of the work, except that the
Receiving Party may disclosure Confidential Information solely to its employees, directors, officers,
attorneys, accountants and financial advisors (“Representatives”) as are necessary to perform the
work, and only provided that such Representatives are informed of the and agree to abide by the
terms of this Contract. The Receiving Party will be responsible for any violations of this Contact by
their Representatives and shall use its best efforts to restrain their Representatives from
unauthorized use or disclosure of the Confidential Information. Confidential Information shall not
apply to information which (i) is or becomes generally available to the public other than as a result of
disclosure by the Receiving Party or its Representatives in breach of this Contract; or (ii) is or becomes
available to the Receiving Party on a non-confidential basis from another source not bound by duty of
nondisclosure to Disclosing Party with respect to such information.

B. All Confidential Information furnished by Disclosing Party shall remain the property of the Disclosing
Party. Following completion of the work, or at any time upon request, the Receiving Party will either
destroy or return the Confidential Information and all portions or copies, notations, extracts and
summaries or analyses thereof, whether they include or are based on the Confidential Information;
provided that the Receiving Party may retain its own documents to evidence compliance with policies
and due diligence. The Receiving Party shall, at the Disclosing Party’s request, certify in writing that it
has complied with such request.

C. Notwithstanding the provisions of this Section, in the event the Receiving Party or its Representatives
becomes compelled by applicable law, or any applicable government or regulatory body to disclose
any of the Confidential Information, the Receiving Party will provide the Disclosing Party with prompt
written notice thereof and the Disclosing Party may seek a protective order or other appropriate
remedy or waive compliance with the provisions of this Contract. in the event such protective order is
not obtained, or the Disclosing party waives compliance with the provisions of this Contract, the
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Receiving Party will provide only that portion of the Confidential Information which is legally required
and will cooperate to obtain confidential treatment for such Confidential Information disclosed.

25. RECORDS RETENTION AND AUDIT: Contractor shall maintain books, records, documents and other
evidence of procedures and practices which sufficiently and properly reflect all costs and performance of
work under this Contract, including financial records, personnel records, policies, training records, drug
test results, change order files, etc., related to the performance of work and to Contractor’s compliance
with the terms and conditions of this Contract. Such records shall be maintained for a period of five (5)
years after the expiration or termination of this Contract. All such records shall be subject at reasonable
times and upon prior notice, to examination, inspection, copying, or audit by personnel authorized by
Webber or FDOT. Delivery of and access to such documents shall be at no cost to Webber. Contractor
shall be responsible for any audit exceptions or disallowed costs.

D. COMPENSATION AND PAYMENT

1. CONTRACT AMOUNT: The Contract Amount is defined as the summation of the products of the estimated
quantities or the lump sum identified in Attachment C to this Contract. Unless otherwise specified in this
Contract, no other costs or reimbursable amounts are allowed.

2. INVOICES: Invoices for work performed in accordance with the Contract shall be submitted to:
kroberson@wwebber.com with a copy to marty.wilson@wwebber.com. Invoices will contain the
following information: Webber Purchase Order number, Contract Name and Effective Date, Project
Number (if applicable), Product Name, Item #, Quantity and Price (if applicable), Hours Worked by
Contractor employees, Rate/Hour, specific Milestone Achievement, % Completion and payment amount
pursuant to Attachment D. Equipment, freight, materials, third party items, taxes (if applicable) and any
other charges as allowed in this Contract shall be identified as separate line items on each invoice.

The Contractor’s invoices must be accompanied by supporting documentation and shall contain sufficient
detail for post-audit and match the final approved Work Order, including Hours worked by each
Contractor employee, Miles Driven by each Contractor employee per Day, evidence of compliance with
health and safety standards, and any other information reasonably requested by Webber. Failure to
attach such supporting documentation will result in non-payment. Upon submittal of the final invoice,
Contractor represents that the work under the Scope of Work is clear of all claims, liens, encumbrances,
and security interests. Webber owns and holds title to all work, whether materials are in process or
finalized.

3. CONTRACTOR PAYMENT AND WORK CERTIFICATION: The Contractor shall submit certification that all
labor, materials vendors, public utility or other services, suppliers, subcontractors, and equipment rental
vendors involved in the work invoiced have been or will be promptly paid their proportional share of the
invoice; that all work has been completed in compliance with this contract and all applicable industry
standards including these specifications. The Contractor is required to report monthly with its invoicing -
on forms provided by Webber — if it is a DBE/MBE/WBE/HUB zone, its minority status, the actual
payments received, less retainage and the work type etc.; including the DBE/MBE/WBE/HUB zone status
of its, subcontractors, suppliers and material, as applicable. The Contractor's invoice will not be processed
for payment until this certification and the signed Work Order is received.

4. PAYMENT: Payment will be made pursuant to the requirements and schedule in Attachment D. Payment
shall be considered full compensation for providing any and all labor, supervision, equipment, materials,
supplies, erosion control, traffic control, incidentals, etc. necessary to perform the work. Payment terms
for all Contractor invoices shall be net due forty-five (45) days after receipt of a correct invoice. No work
shall be performed without prior approval from the Webber Project Manager.
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Invoices shall be submitted to Webber in a timely manner for work completed. Webber is not obligated
to pay any invoice, nor is Webber obligated under any legal or equitable theory to pay for work reflected
in an invoice, that is not received by Webber within ninety (90) days after completion of the work.
Notwithstanding anything else to the contrary in this Contract, and without prejudice to any other right it
may have, Webber reserves the right at any time to set-off any amounts it owes to Contractor under this
Contract against any amount payable by Contractor to Webber.

Webber may require Contractor to provide reasonable and appropriate conditional or unconditional lien
waivers (as applicable) or other proof of payment to any and all Contractor agents and subcontractors as
a condition to payment of any invoices.

No payment will be made for unsatisfactory work, extra work not approved in writing through a Change
Order or work not performed. Payment may be withheld for failure to comply with terms of the Contract,
for damages or delays caused by the Contractor, or for work identified in claims filed with Webber by
subcontractors/members of the public, etc. against the Contractor.

MISCELLANEOQUS

SURVIVING CLAUSES: The provisions of this Contract related to Warranty, Indemnity, Audit, and
Confidentiality will survive its termination.

AMENDMENT: Any purported amendment to this Contract without prior written consent of Webber and
FDOT shall be null and void.
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ATTACHMENT B

SCOPE OF WORK

Right of Way Maintenance and Roadside Mowing in areas defined below. This work will be done in accordance
with Webber current contract requirements with FDOT, along with all applicable Standards to include A Guide for
Roadside Vegetation Management, FDOT Standard Specifications for Road and Bridge Construction, Special
Provisions, and the Standard Index.

The scope includes the following roadways within the City limits of Panama City Beach:

Site 1 — Section 46160000: SR 30A-From Deluna Pl to Moylan Rd
o 4.209to12.528
Site 2 — Section 46010000: SR 30 From Lullwater Dr. to SR 392 & Azalea St to W of R. Jackson
Blvd; Section 46010005: Crane St to Azalea St
o 46010000 - 7.856 to 10.408 & 10.649 to 12.370
o 46010005 —0.000 to 0.254
Site 3 — Section 46090000: SR 79-From S of US 98 to West Bay Bridge
o 0.471to05.096
Site 4 — Section 46010002: SR 392-From SR 30 Front Beach Rd to SR 30 Front Beach Rd
o 0.166to0 3.283
Site 5 — Section 46003000: SR 28 Phillips Griffitts Sr. Parkway/Nautilus St from SR 79 to US 98
o 0.000to 3.423

Cleanup Cycles, “which means full Right-of-Way cut,” in Summer (June or July) and Late Fall (November or
December)

Where modifications to mowing widths occur; intersecting side roads, pedestrian facilities, driveways,
mailboxes, signs, guardrails and structures are to be maintained for sight distance and per FDOT MRP
mowing requirements, even when they fall outside of the reduced mowing width.

All other State maintained Right-of-Ways to be mowed per FDOT MRP requirements.

SPECIAL PROVISIONS

Roadside Mowing

1.0 GENERAL
1.1 This work shall consist of roadside mowing on right-of-way including all ramps and gore areas (as
required) of the roadways managed by Webber Services and referenced herein. The contractor
will be expected to give special attention to mowing gore areas, infield areas, curves, and
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intersections in a manner to assure safe sight distances.
1.2 The Time Frames are as follows:

1.2.1  The Contractor will be advised by Project Manager to begin operations. The Contractor
shall begin work within 5 calendars days of notification or as directed by the Project
Manager.

1.2.2  The Contractor will complete operations within 30 calendar days from the start of work.
Additional time adjustments will only be considered when operations are delayed by
unusual weather conditions. Time adjustments if required, will be considered and
granted at the sole discretion of the Project Manager.

13 Liquidated Damages in the amount of $250 / calendar day will apply to the above contract
scheduled completion date. This dollar figure represents Webber’s extended overhead and
inspection costs to administer the job.

14 Upon notification that any part of the Contractor’s operation does not meet the requirements set
forth in these Special Provisions, the Contractor shall take immediate steps to correct the
deficiency. If the Contractor does not take immediate steps to correct the deficiency or does not
correct the deficiency in the time frame agreed to with the Webber Project Manager, the
Contractor will receive a written non-compliance notice.

1.4.1  The Contractor will be charged a $250 non-compliance penalty for each written non-
compliance form issued to the Contractor. Three non-compliance penalties for any
violation shall constitute non-performance and may be grounds for termination of the
Contract.

15 CONTRACTOR PERFORMANCE — NON PERFORMANCE:

In addition to the provisions in Attachment A, if the Contractor fails to meet the performance
standards identified in these Special Provisions, the Contractor will be responsible for any
penalties imposed by DOT on Webber resulting from these failures. In addition, Webber may
take steps to have the work corrected. Once the Contractor is notified that Webber is taking
corrective action, the Contractor shall refrain from performing work on the item in question
unless approved by the Project Manager. The costs associated with these measures will be
deducted from any monies due the Contractor.

1.6 Primary / Secondary Response Contractor

The Contractor is solely responsible for the Primary Work Contract as Bid and awarded by
Webber. This is indicated in the Contract Bid Price Proposal Sheet. The Contract amount
awarded to the Contractor, includes all work estimated for the Primary Contract and the work
estimated for the Contingent, Secondary Response Contract.

(a) All work performed will be paid for at the Quantity’s completed and at the Unit Price Bid.
There is no guarantee on the number of cycles or work contained therein. Quantities can
increase, decrease or be omitted at the sole discretion of Webber.

(b) The Secondary Response Contract is a CONTINGENT contract, and will only be activated or
utilized, as, if and when the Primary Contractor should be unable, unwilling, or has otherwise
been terminated either for cause or convenience

20 LOCATION
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2.2

This work shall consist of roadside mowing along roadways managed by Webber. The acreage
quantities noted on the Bid Sheets are for one (1) cycle. The acreage quantity may be increased or
decreased or reduced to nothing at the discretion of the Project Manager. This work is broken into
roadway sections.

This work is broken into sections by roadway sections. The Contractor may bid on any or all of
these sections on the Bid Price Proposal Sheet. Webber reserves the right to award the contract to
the overall low bidder or to award separate contracts for each county or any combination thereof.

3.0 MATERIALS

3.1

N/A

4.0 EQUIPMENT AND PERSONNEL

4.1
4.2
43
4.4

45

Rotary mowers must be shielded around their entire perimeter. Chain guards must be installed at
the front and rear. Sides must be covered by floating or adjustable skids.

Tractor must have amber flashing warning light mounted on the roll over structure.

Approved warning flags must be mounted on each wing of the mower deck.

Approved 9 in antenna type flag must be installed on one side of the tractor when operating on an
interstate system.

All equipment shall be outfitted with a slow-moving vehicle sign located on the rear of the
equipment.

5.0 OPERATIONS

5.1

5.2

As stated in Attachment A, all work and all work operations shall be in full and complete compliance
with all applicable DOT current Standards and Specifications in effect at the time of the performance of
the specific work.

Unless otherwise approved by the Project Manager, the work hours shall be from 7:00 AM to 5:00
PM, Monday through Thursday and 7:00 AM to 12:00 noon on Friday. Work that requires mainline
and ramp closure may be done at night. (See Attachment F.)

Mowing Operations

53

54

5.5

5.6

5.7

5.8

Roadside Mowing encompasses the routinely mowed areas of shoulders, front and back of less
than 3:1, roadside ditch bottoms, raised median islands, various width utility strips, berms, and
similar areas conducive to the use of high production equipment. See Attachment D for defined
areas. Consult with Webber Services if there are any questions about mowing area or limits.

Spot mowing for safety will be performed where necessary to maintain adequate sight distances
for inside curves, off ramps, on ramps, and private entrances. Spot mowing is generally performed
when safety needs arise between scheduled mowing cycles. See Attachment D for defined areas.

Roadside Urban Mowing, see Attachment D for defined areas.

Grass shall be mowed or cut to a uniform height of five (5) inches with a maximum tolerance of
one-half (1/2“) inch. Corrective measures required of the Contractor, when necessary, will be made
within 24 hours to meet this standard. Grass shall be mowed or cut in such a way as to exhibit a
uniform appearance without skips or uncut areas where tires have rolled grass down, leaving it
uncut. The accumulation or the piling of cuttings will not be permitted.

All mowing operations shall be performed in accordance with the DOT Roadside Vegetation
Management Manual.

Care is to be taken not to mow wildflower plantings or planted trees or shrubs or wildlife habitats.
The Contractor shall replant or replace, at the Contractor’s expense, any damage to such plantings
and habitats.
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6.0

7.0

Acreage Disputes

5.9

5.10

5.11

If a dispute regarding actual acreage arises, the following method will be used to resolve the
dispute: Webber will re-measure acreage for a charge of $45/hour upon Contractor’s written
request.

Discrepancies of quantities greater than 5% of original measurements will be paid to the Contractor
if greater than original measurements, with no charge for re-measurement. If re-measurement
results in quantities less than or equal to 5% of the original measurements, the reduced quantity, if
any, will be deducted from the Contractor’s payments due along with the $45/hour charge.

If the Contractor is not satisfied with the above results, any further assertions will not be
entertained by Webber unless accompanied by an original survey, signed and sealed or stamped by
a Licensed Professional Engineer or Land Surveyor.

SAFETY

6.1

6.2

See “Safety and Health Standards” in the Attachment A.

When a school bus is loading or unloading children within approximately 1000 feet of mowing
operations, the mowers shall stop all operations until the school bus and children depart.

TRAFFIC CONTROL

7.1

7.2

73

For any operations encroaching on the travel-way traffic control will be required, see index 612 of
the Design Standards. All traffic control will be supplied by the Contractor. Lane closure
restrictions shall be as outlined in the Attachment F. No time extensions will be granted based on
these lane closure restrictions, and the Contractor shall plan work accordingly. Lane closure plans
shall be submitted to the Project Manager at least 72 hours prior to the closure.

7.1.1  Any mainline closure shall require the use of truck mounted attenuators and message
boards. If required, Webber will provide uniformed police officers in officially marked
vehicles to supplement the traffic control.

Upon notification that any part of the Contractor’s traffic control operation does not meet the
requirements set forth in this Special Provision and the Manual on Uniform Traffic Control Devices,
the Contractor shall take immediate steps to correct the deficiency. Deficiencies include but are
not limited to incorrect sign spacing, incorrect taper length, mismatched signs, signs or cones that
have fallen down, non-functioning arrow boards or message boards, incorrect placement of the
truck mounted attenuator, vehicles and equipment in the work zone without amber rotating or
strobe lights, etc. Mowers must have slow moving vehicle placard, chains on mowing decks, flags
on each corner of the mowing deck, 9 ft antenna type flag on cab, shielding on driveshafts, etc. if
the Contractor does not take immediate steps to correct the deficiency or does not correct the
deficiency in the time frame agreed to with the Webber representative, the Contractor will receive
a written non-compliance notice.

7.2.1  The Contractor will be charged a $250 non-compliance penalty for each written non-
compliance form issued to the Contractor.

Work zone shall not exceed two (2) miles in length. A maximum of three (3) work zones is allowed.
Work must be performed within a work zone in order to have the work zone designated. No work
will be allowed outside of the work zone.
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74 At no time can support vehicles or mowers back-up or go against traffic on the pavement. Mowers
will be allowed to mow against traffic as long as there is a clear distance of fifteen (15) feet from
the edge of pavement to mower deck.

8.0 COMPENSATION

8.1 Payment shall be considered full compensation for providing all traffic control, labor, supervision,
equipment, materials, supplies, and incidentals necessary to perform the work specified.

8.1.1  No separate payment will be made for traffic control which is considered incidental to the
work.

8.2 The Contractor shall provide invoice for completed work no later than 90 days after completion of
work. Webber Services will consider work to be performed at no charge and will neither accept nor
pay for invoices submitted more than 90 days after the completion of work.

8.3 Certifications are required monthly for MBE/WBE/DBE. These certificates are “Certificate of
Partial/Final Payment, Waiver and Release from Subcontractor or Sub-consultant” and “DBE
Payment Certification”. Failure to submit these completed forms with invoice may constitute cause
for payment to be delayed until receipt. Please refer to Attachment G for submission of M/WBE
form.

8.4 The Contractor shall submit the signed Webber work order with the invoice.

8.5 Payment will be made under the following activities:

County:
Roadside Mowing, Modified Full Width — Acre
Roadside Urban Mowing — Acre
Spot Mowing - Acre
Payment will be full compensation for all labor, supervision, equipment, and incidentals
necessary to perform right of way maintenance and roadside mowing operations in accordance
with these Special Provisions within the right-of-way including service and frontage roads. In
addition to the requirements in Attachment A, the below must be provided on each invoice
submitted:
Month
Cycle#
Dates
# of Employees
Hours Worked
Miles Driven
END OF SPECIAL PROVISION
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ATTACHMENT C

CONTRACTOR’S REQUEST FOR PROPOSAL RESPONSE AND QUOTATION

This includes ALL MENTIONED AREAS LISTED BELOW within Panama City Beach, FL
City of Panama City Beach
Pay Item Description Qry SWA | Cost/Cycle | Cycles Subtotal
Large
Machine
E1044 1 Mowing 169.5 | $17.58 | $2,979.81 7 | $20,858.67
Small
E10443 Machine 7.69 | $65.84 | $506.31 7 | $3,544.17
Interm.
E1044 4 Mowing 0.4 | $59.83 | $23.93 7 | $167.52
Litter
E11030 Removal 177.59 | $8.60 $1,527.27 12 | $18,327.29
Sweeping
E110 31 (Mechanical) | 24.011 | $30.26 | $726.57 7 | $5,086.01
E110322 Edging 24.011 | $70.14 $1,684.13 7 | $11,788.92
Grand Total $59,772.58

The scope includes the following roadways within the City limits of Panama City Beach:

e Site 1 - Section 46160000: SR 30A-From Deluna Pl to Moylan Rd
o 4.209t012.528
e Site 2 — Section 46010000: SR 30 From Lullwater Dr. to SR 392 & Azalea St to W of R. Jackson
Blvd; Section 46010005: Crane St to Azalea St
o 46010000 - 7.856 to 10.408 & 10.649 to 12.370
o 46010005 - 0.000 to 0.254
e Sjte 3 — Section 46090000: SR 79-From S of US 98 to West Bay Bridge
o 0.471t05.096
e Site 4 — Section 46010002: SR 392-From SR 30 Front Beach Rd to SR 30 Front Beach Rd
o 0.166t0 3.283
e Site 5 — Section 46003000: SR 28 Phillips Griffitts Sr. Parkway/Nautilus St from SR 79 to US 98
o 0.000to 3.423
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ATTACHMENT D
DELIVERABLES, MILESTONES AND PAYMENT SCHEDULE

Completed cycle reports submitted to Webber containing:

e Month

e Cycle

e Dates Work Performed
e  Number of Employees
e Hours Worked

e  Miles Driven
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ATTACHMENT E

CHANGE ORDER FORM
Webber
Project: Contractor:
Webber Contract No.: Change Order No.:
Date of Request: Purchase Order No.:

Upon full execution of this Change Order Form, Contractor is directed to make the
following changes to the referenced Contract.

Reason for Change Request:

Description of Costs (attach documentation No. of Units or Man- Add/Deduct Amount per | Total Line item
as appropriate) Hours Unit or Man-Hour Amount

Original Contract Amount:

Net Change by Previously Authorized Change Orders
Contract Sum Prior to this Change Order

Amount of this Change Order

New Contract Sum including this Change Order

w | n|nn

Original Contract Date of Completion
New Date of Completion with this Change Order

This Change Order is not valid until signed by Webber. Signature of Contractor indicates agreement to the
changes on this Change Order Form.

Accepted by Contractor: Accepted by Webber Project Manager:
Name: Name:

Title: Title:

Date: Date:
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